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Route(s) (Street/Road Name)

1st Ave and 2nd Ave

Section Number

25-00022-00-RS

County

Cook

Local Public Agency

Phoenix

NOTICE TO BIDDERS

Sealed proposals for the project described below will be received at the office of
Name of Office

Phoenix Village Hall

Address

633 East 151st Street, Phoenix, IL 60426 until
Time

10:00 AM on
Date

07/10/25 .

Sealed proposals will be opened and read publicly at the office of 
Name of Office

Phoenix Village Hall

Address

633 East 151st Street, Phoenix, IL 60426 at
Time

10:01 AM on
Date

07/10/25 .

DESCRIPTION OF WORK

Location

1st Avenue and 2nd Avenue between 151st Street and 152nd Street

Project Length

1260 ft (0.2 mi)

Proposed Improvement

Roadway resurfacing (2-inch mill and pave) of 1st Avenue and 2nd Avenue between 151st Street and 152nd 
Street in the Village of Phoenix, IL.

1. Plans and proposal forms will be available in the office of

Village of Phoenix 
633 East 151st Street, Phoenix, IL 60426

2. Prequalification

If checked, the 2 apparent as read low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57) in 
triplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal 
and private work. One original shall be filed with the Awarding Authority and two originals with the IDOT District Office. 

3.    The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special 
Provision for Bidding Requirements and Conditions for Contract Proposals. 

4.    The following BLR Forms shall be returned by the bidder to the Awarding Authority:   
a. Local Public Agency Formal Contract Proposal (BLR 12200) 
b. Schedule of Prices (BLR 12201) 
c. Proposal Bid Bond (BLR 12230) (if applicable) 
d. Apprenticeship or Training Program Certification (BLR 12325) (do not use for project with Federal funds.) 
e. Affidavit of Illinois Business Office (BLR 12326) (do not use for project with Federal funds) 

5.    The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor 
will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The 
scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter 
provided. 

6.    Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements 
for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an 
in depth examination. The Awarding Authority will, in no case, be responsible for any costs, expenses, losses or changes in 
anticipated profits resulting from such failure or neglect of the bidder. 

7.    The bidder shall take no advantage of any error or omission in the proposal and advertised contract. 

8.    If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the 
Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents.  When an envelope 
other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents.  When sent 
by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the 
bids are to be received.  All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders.  Proposals 
received after the time specified will be returned to the bidder unopened. 

9.    Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for 
opening proposals.



INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2025 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 
PROVISIONS. 
 
ERRATA Standard Specifications for Road and Bridge Construction  (Adopted 1-1-22) (Revised 1-1-25) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No. 
202 Earth and Rock Excavation  .............................................................................................................  1 
204 Borrow and Furnished Excavation ....................................................................................................  2 
207 Porous Granular Embankment  ........................................................................................................  3 
211 Topsoil and Compost  ......................................................................................................................  4 
406 Hot-Mix Asphalt Binder and Surface Course  ...................................................................................  5 
407 Hot-Mix Asphalt Pavement (Full-Depth)  ..........................................................................................  7 
420 Portland Cement Concrete Pavement  .............................................................................................  8 
502 Excavation for Structures  ................................................................................................................  9 
509 Metal Railings  ..................................................................................................................................  10 
540 Box Culverts  ....................................................................................................................................  11 
542 Pipe Culverts  ...................................................................................................................................  31 
550 Storm Sewers  ..................................................................................................................................  40 
586 Granular Backfill for Structures  ........................................................................................................  47 
630 Steel Plate Beam Guardrail  .............................................................................................................  48 
632 Guardrail and Cable Road Guard Removal  .....................................................................................  49 
644 High Tension Cable Median Barrier  ................................................................................................  50 
665 Woven Wire Fence  ..........................................................................................................................  51 
701 Work Zone Traffic Control and Protection  .......................................................................................  52 
781 Raised Reflective Pavement Markers  .............................................................................................  54 
782 Reflectors  ........................................................................................................................................  55 
801 Electrical Requirements  ..................................................................................................................  57 
821 Roadway Luminaires  .......................................................................................................................  60 

1003 Fine Aggregates  ..............................................................................................................................  61 
1004 Coarse Aggregates  .........................................................................................................................  62 
1010 Finely Divided Minerals  ...................................................................................................................  63 
1020 Portland Cement Concrete ……… ...................................................................................................  64 
1030 Hot-Mix Asphalt  ...............................................................................................................................  67 
1040 Drain Pipe, Tile, and Wall Drain  ......................................................................................................  68 
1061 Waterproofing Membrane System  ...................................................................................................  69 
1067 Luminaire ……… ..............................................................................................................................  70 
1097 Reflectors  ........................................................................................................................................  77 
1102 Hot-Mix Asphalt Equipment  .............................................................................................................  78 



RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are included 
by reference: 
 
CHECK SHEET # PAGE NO. 

1  Additional State Requirements for Federal-Aid Construction Contracts  .........................................  79 
2  Subletting of Contracts (Federal-Aid Contracts)  .............................................................................  82 
3  EEO  ................................................................................................................................................  83 
4  Specific EEO Responsibilities Nonfederal-Aid Contracts  ................................................................  93 
5  Required Provisions - State Contracts  ............................................................................................  98 
6  Asbestos Bearing Pad Removal  .....................................................................................................  104 
7  Asbestos Waterproofing Membrane and Asbestos Hot-Mix Asphalt Surface Removal  ..................  105 
8  Temporary Stream Crossings and In-Stream Work Pads  ...............................................................  106 
9  Construction Layout Stakes  ............................................................................................................  107 

10  Use of Geotextile Fabric for Railroad Crossing  ...............................................................................  110 
11  Subsealing of Concrete Pavements ................................................................................................  112 
12  Hot-Mix Asphalt Surface Correction  ................................................................................................  116 
13  Pavement and Shoulder Resurfacing  .............................................................................................  118 
14  Patching with Hot-Mix Asphalt Overlay Removal  ............................................................................  119 
15  Polymer Concrete  ...........................................................................................................................  121 
16  Reserved .........................................................................................................................................  123 
17  Bicycle Racks  .................................................................................................................................  124 
18  Temporary Portable Bridge Traffic Signals  .....................................................................................  126 
19  Nighttime Inspection of Roadway Lighting  ......................................................................................  128 
20  English Substitution of Metric Bolts .................................................................................................  129 
21  Calcium Chloride Accelerator for Portland Cement Concrete  .........................................................  130 
22  Quality Control of Concrete Mixtures at the Plant  ...........................................................................  131 
23  Quality Control/Quality Assurance of Concrete Mixtures  ................................................................  139 
24  Reserved  ........................................................................................................................................  155 
25  Reserved  ........................................................................................................................................  156 
26  Temporary Raised Pavement Markers  ...........................................................................................  157 
27  Restoring Bridge Approach Pavements Using High-Density Foam  ................................................  158 
28  Portland Cement Concrete Inlay or Overlay  ...................................................................................  161 
29  Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching  ..............................................  165 
30  Longitudinal Joint and Crack Patching  ............................................................................................  168 
31  Concrete Mix Design – Department Provided  .................................................................................  170 
32  Station Numbers in Pavements or Overlays  ...................................................................................  171 
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Local Public Agency

Phoenix

County

Cook

Section Number

25-00022-00-RS

Check this box for lettings prior to 01/01/2025

The Following Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are Included By Reference:

Recurring Special Provisions

Check Sheet # Page No.

1 Additional State Requirements for Federal-Aid Construction Contracts 79

2 Subletting of Contracts (Federal-Aid Contracts) 82

3 EEO 83

4 Specific EEO Responsibilities Non Federal-Aid Contracts 93

5 Required Provisions - State Contracts 98

6 Asbestos Bearing Pad Removal 104

7 Asbestos Waterproofing Membrane and Asbestos HMA Surface Removal 105

8 Temporary Stream Crossings and In-Stream Work Pads 106

9 Construction Layout Stakes 107

10 Use of Geotextile Fabric for Railroad Crossing 110

11 Subsealing of Concrete Pavements 112

12 Hot-Mix Asphalt Surface Correction 116

13 Pavement and Shoulder Resurfacing 118

14 Patching with Hot-Mix Asphalt Overlay Removal 119

15 Polymer Concrete 121

16 Reserved 123

17 Bicycle Racks 124

18 Temporary Portable Bridge Traffic Signals 126

19 Nighttime Inspection of Roadway Lighting 128

20 English Substitution of Metric Bolts 129

21 Calcium Chloride Accelerator for Portland Cement Concrete 130

22 Quality Control of Concrete Mixtures at the Plant 131

23 Quality Control/Quality Assurance of Concrete Mixtures 139

24 Reserved 155

25 Reserved 156

26 Temporary Raised Pavement Markers 157

27 Restoring Bridge Approach Pavements Using High-Density Foam 158

28 Portland Cement Concrete Inlay or Overlay 161

29 Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching 165

30 Longitudinal Joint and Crack Patching 168

31 Concrete Mix Design - Department Provided 170

32 Station Numbers in Pavements or Overlays 171
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Section Number

25-00022-00-RS

County

Cook

Local Public Agency

Phoenix

The Following Local Roads And Streets Recurring Special Provisions Indicated By An "X" Are Applicable To This Contract And Are 
Included By Reference:

Local Roads And Streets Recurring Special Provisions

Check Sheet # Page No.

LRS 1 Reserved 173

LRS 2 Furnished Excavation 174

LRS 3 Work Zone Traffic Control Surveillance 175

LRS 4 Flaggers in Work Zones 176

LRS 5 Contract Claims 177

LRS 6 Bidding Requirements and Conditions for Contract Proposals 178

LRS 7 Bidding Requirements and Conditions for Material Proposals 184

LRS 8 Reserved 190

LRS 9 Bituminous Surface Treatments 191

LRS 10 Reserved 195

LRS 11 Employment Practices 196

LRS 12 Wages of Employees on Public Works 198

LRS 13 Selection of Labor 200

LRS 14 Paving Brick and Concrete Paver Pavements and Sidewalks 201

LRS 15 Partial Payments 204

LRS 16 Protests on Local Lettings 205

LRS 17 Substance Abuse Prevention Program 206

LRS 18 Multigrade Cold Mix Asphalt 207

LRS 19 Reflective Crack Control Treatment 208



Special Provisions
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Local Public Agency

Phoenix

County

Cook

Section Number

25-00022-00-RS

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

January 1, 2025 , the latest edition of the "Manual on Uniform Traffic Control Devices for
Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the 
Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and 
govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern.



BDE SPECIAL PROVISIONS 
For the August 1 and September 19, 2025 Lettings 

The following special provisions indicated by a “check mark” are applicable to this contract and will be included by the Project 
Coordination and Implementation Section of the Bureau of Design & Environment (BDE).   

File Name # Special Provision Title Effective Revised 
80099 1 Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
80274 2 Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
80192 3 Automated Flagger Assistance Devices Jan. 1, 2008 April 1, 2023
80173 4 Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
80426 5 Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 Jan. 1, 2022 

* 80241 6 Bridge Demolition Debris July 1, 2009
* 5053I 7 Building Removal Sept. 1, 1990 Aug. 1, 2022 
* 5026I 8 Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

80460 9 Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025 
80384 10 Compensable Delay Costs June 2, 2017 April 1, 2019 

* 80198 11 Completion Date (via calendar days) April 1, 2008 
* 80199 12 Completion Date (via calendar days) Plus Working Days April 1, 2008

80461 13 Concrete Barrier Jan. 1, 2025
80453 14 Concrete Sealer Nov. 1, 2023 
80261 15 Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 

* 80029 16 Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
80467 17 Erosion Control Blanket Aug. 1, 2025 
80229 18 Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
80452 19 Full Lane Sealant Waterproofing System Nov. 1, 2023 
80447 20 Grading and Shaping Ditches Jan. 1, 2023 
80433 21 Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
80456 22 Hot-Mix Asphalt Jan. 1, 2024 Jan. 1, 2025 
80446 23 Hot-Mix Asphalt - Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
80438 24 Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
80450 25 Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025 
80464 26 Pavement Marking Inspection April. 1, 2025 
80468 27 Pavement Patching Aug. 1, 2025 
80441 28 Performance Graded Asphalt Binder Jan. 1, 2023 
80459 29 Preformed Plastic Pavement Marking June 2, 2024 

* 3426I 30 Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
80455 31 Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2024
80445 32 Seeding Nov. 1, 2022 
80457 33 Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
80462 34 Sign Panels and Appurtenances Jan. 1, 2025 April 1, 2025 
80469 35 Slope Wall Aug. 1, 2025 
80448 36 Source of Supply and Quality Requirements Jan. 2, 2023 
80340 37 Speed Display Trailer April 2, 2014 Jan. 1, 2022 
80127 38 Steel Cost Adjustment April 2, 2004 Jan. 1, 2022 
80397 39 Subcontractor and DBE Payment Reporting April 2, 2018 
80391 40 Subcontractor Mobilization Payments Nov. 2, 2017 April 1, 2019 
80463 41 Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025 
80437 42 Submission of Payroll Records April 1, 2021 Nov. 2, 2023 
80435 43 Surface Testing of Pavements – IRI Jan. 1, 2021 Jan. 1, 2023 
80465 44 Surveying Services April 1, 2025 
80466 45 Temporary Rumble Strips April 1, 2025 
80470 46 Traffic Signal Backplate Aug. 1, 2025 

* 20338 47 Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
80429 48 Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
80439 49 Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
80458 50 Waterproofing Membrane System Aug. 1, 2024 
80302 51 Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 



80454 52  Wood Sign Support Nov. 1, 2023  
 80427 53  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2025 
* 80071 54  Working Days Jan. 1, 2002 

 
Highlighted items indicate a new or revised special provision for the letting. 

An * indicates the special provision requires additional information from the designer, which needs to be submitted separately.  
The Project Coordination and Implementation Section will then include the information in the applicable special provision. 
 
The following special provisions are in the 2025 Supplemental Specifications and Recurring Special Provisions. 
 
File Name Special Provision Title New Location(s) Effective Revised

80434 Corrugated Plastic Pipe (Culvert and Storm 
Sewer)

Articles 542.03, 550.03, 1040.03, 
1040.04(b), 1040.04(d) & 1040.08

Jan. 1, 2021  

80443 High Tension Cable Median Barrier Removal Section 632 April 1, 2022  
80045 Material Transfer Device Articles 406.03, 406.06(f), 406.13(b), 

406.14 & 1102.02
Nov 15, 1999 Jan. 1, 2022

80410 Traffic Spotters Article 701.13 Jan. 1, 2019  
    

   
   
   
   
   
   



To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Cement, Finely Divided Minerals, 
Admixtures, Concrete, and Mortar 

Date: September 27, 2024 

This special provision was developed by the Central Bureau of Materials to 
transition concrete admixtures to AASHTO Product Eval and Audit testing, 
increase retesting intervals for repair material, to more widely allow Type IL 
cement and ground granulated blast furnace slag, and to bring in existing 
special provisions “Cement, Type IL (BDE)” and “Portland Cement Concrete 
(BDE)”. 

This special provision should be inserted into all contracts. 

The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the January 17, 2025 and subsequent lettings.  The 
Project Coordination and Implementation Section will include a copy in the 
contract. 

80460m 



CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES; CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
 

“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  



The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
 
Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 



Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 45 °F (7 °C) 

and rising.  The mixture for cement mortar shall consist of three parts sand to one part cement by 
volume.  The amount of water shall be no more than that necessary to produce a workable, plastic 
mortar.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 



“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 
Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 
Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise Article 1017.01 of the Standard Specifications to read: 
 

“ 1017.01 Requirements.  The mortar shall be high-strength according to ASTM C 387 and 
shall have a minimum 80.0 percent relative dynamic modulus of elasticity when tested by the 
Department according to Illinois Modified AASHTO T 161 or AASHTO T 161 when tested by an 
independent lab.  The high-strength mortar shall have a water-soluble chloride ion content of less 
than 0.40 lb/cu yd (0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and 
the high-strength mortar shall have an age of 28 to 42 days at the time of test.  The ASTM C 1218 
test shall be performed by an independent lab a minimum of once every five years, and the test 
results shall be provided to the Department.  Mixing of the high-strength mortar shall be according 
to the manufacturer’s specifications.  The Department will maintain a qualified product list.” 
 
Revise the fourth sentence of Article 1018.01 of the Standard Specifications to read: 
 

“ The ASTM C 1218 test shall be performed by an independent lab a minimum of once every 
five years, and the test results shall be provided to the Department.” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 



(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  Prior to approval, 
a CLSM air-entraining admixture will be evaluated by the Department.  The admixture 
shall be able to meet the air content requirements of Mix 2.  The Department will maintain 
a qualified product list.” 

 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 
Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 
Mix 2 

Cement 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 
Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 



“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 

 
Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise the third sentence of the second paragraph of Article 1020.05(b)(5) of the Standard 
Specifications to read: 
 

“ The qualified product lists of concrete admixtures shall not apply.” 
 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 



minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
 

“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 



All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 
chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
 
Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 



“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 



 
“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 

thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to Illinois Modified ASTM C 1107. 
 
The nonshrink grout shall have a water-soluble chloride ion content of less than 0.40 lb/cu yd 
(0.24 kg/cu m).  The test shall be performed according to ASTM C 1218, and the grout shall 
have an age of 28 to 42 days at the time of test.  The ASTM C 1218 test shall be performed 
by an independent lab a minimum of once every five years, and the test results shall be 
provided to the Department.  Mixing of the nonshrink grout shall be according to the 
manufacturer’s specifications.  The Department will maintain a qualified product list.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
(g) Foaming Agent (Note 1) 

 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 



“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise the first two sections of Check Sheet #11 of the Supplemental Specifications and 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles of Division 1000 - Materials of 

the Standard Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 
 

Revise the third paragraph of Materials Note 2 of Check Sheet #28 of the Supplemental 
Specifications and Recurring Special Provisions to read: 

 
“ The Department will maintain a qualified product list of synthetic fibers, which will include 
the minimum required dosage rate.  For the minimum required fiber dosage rate based on 
the Illinois Modified ASTM C 1609 test, a report prepared by an independent laboratory 
accredited by AASHTO re:source for Portland Cement Concrete shall be provided.  The 
report shall show results of tests conducted no more than five years prior to the time of 
submittal.” 
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To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Compensable Delay Costs 

Date: January 11, 2019 

This special provision was developed to allow the department to pay for 
escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control when a contract delay meets certain criteria.  It has 
been revised to remove the extended traffic control adjustment equations for 
completion date contracts and simply refer to Article 109.04 

This special provision should be inserted into all contracts. 

The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the April 26, 2019 and subsequent lettings.  The Project 
Coordination and Implementation Section will include a copy in the contract. 

This special provision will be available on the transfer directory 
January 11, 2019. 
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COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 



Contractor’s yard or another job and the cost to re-mobilize, whichever is less.  
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 
 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the 
reduced productivity for labor and equipment time in excess of the 25 percent 
threshold for that portion of the delay in excess of seven calendar days.  
Determination of compensation will be in accordance with Article 104.02, except 
labor and material additives will not be permitted. 
 

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

 
Revise Article 108.04(b) of the Standard Specifications to read: 
 

“ (b) No working day will be charged under the following conditions. 
 
(1) When adverse weather prevents work on the controlling item. 

 
(2) When job conditions due to recent weather prevent work on the controlling item. 

 
(3) When conduct or lack of conduct by the Department or its consultants, 

representatives, officers, agents, or employees; delay by the Department in making 
the site available; or delay in furnishing any items required to be furnished to the 
Contractor by the Department prevents work on the controlling item. 

 
(4) When delays caused by utility or railroad adjustments prevent work on the controlling 

item. 
 

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure 
critical materials prevent work on the controlling item, as long as these delays are not 
due to any fault of the Contractor. 

 
(6) When any condition over which the Contractor has no control prevents work on the 

controlling item.” 
 
Revise Article 109.09(f) of the Standard Specifications to read: 

 
“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 

in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 



other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 



One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
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To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Construction Air Quality – Diesel Retrofit 

Date: September 27, 2024 

This special provision was developed by the Bureau of Design and 
Environment and the Bureau of Construction to reduce construction air 
emissions from older diesel equipment.  It has been revised to update the 
weblink for the EPA verified technologies list and to eliminate the effective 
dates for retrofitting as they have all passed. 

This special provision should be inserted in all projects within the following 
counties, townships and precinct; Cook, DuPage, Kane, Lake, McHenry, Will, 
Jersey, Madison, Monroe, St. Clair, Aux Sable and Goose Lake Township in 
Grundy County, Oswego Township in Kendall County, and Baldwin Precinct in 
Randolph County. 

The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the January 17, 2025 and subsequent lettings.  The 
Project Coordination and Implementation Section will include a copy in the 
contract. 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 
 
Effective:  June 1, 2010 
Revised:  January 1, 2025 
 
The reduction of emissions of particulate matter (PM) for off-road equipment shall be 
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven 
calendar days over the course of the construction period on the jobsite (including rental 
equipment). 
 
Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall 
be retrofitted according to the table below.   
 

Horsepower Range Model Year and Older 
50-99 2003 

100-299 2002 
300-599 2000 
600-749 2001 

750 and up 2005 
 
The retrofit emission control devices shall achieve a minimum PM emission reduction of 
50 percent and shall be: 
 

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit 
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),  
or verified by the California Air Resources Board (CARB) 
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or 

 
b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit 

emission control devices are not available for equipment proposed to be used on the 
project, and if the Contractor has obtained a performance certification from the retrofit 
device manufacturer that the emission control device provides a minimum PM emission 
reduction of 50 percent. 

 
Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are 
exempt from installing retrofit emission control devices if such devices adversely affect equipment 
operation. 
 
Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to 
be retrofitted with verified emission control devices or if performance certifications are not 
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the 
Department if documentation is provided showing good faith efforts were made by the Contractor 
to retrofit the equipment. 
 

https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-diesel
http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm


Construction shall not proceed until the Contractor submits a certified list of the diesel powered 
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.  
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name; 
and (2) the emission control devices make, model, USEPA or CARB verification number, or 
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with 
emissions control devices shall be made available to the Engineer for visual inspection of the 
device installation, prior to being used on the jobsite. 
 
The Contractor shall submit an updated list of retrofitted off-road construction equipment as 
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel 
powered equipment shall be included on the updated list. 
 
If any diesel powered off-road equipment is found to be in non-compliance with any portion of this 
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction. 
 
Any costs associated with retrofitting any diesel powered off-road equipment with emission control 
devices shall be considered as included in the contract unit prices bid for the various items of 
work involved and no additional compensation will be allowed.  The Contractor's compliance with 
this notice and any associated regulations shall not be grounds for a claim. 
 
Diesel Retrofit Deficiency Deduction 
 
When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction 
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The 
calendar day(s) will begin when the time period for correction is exceeded and end with the 
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00 
for each deficiency identified. 
 
The deficiency will be based on lack of diesel retrofit emissions control. 
 
If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of 
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.  
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties, 
or be grounds for any claim. 
 
 
80261 



To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Hot-Mix Asphalt 

Date: September 27, 2024 

This special provision was developed by the Central Bureau of Materials to 
update the maximum theoretical specific gravity (Gmm) used in the calculation of 
HMA density and to allow HMA production to continue after a test strip has 
been constructed for all HMA Quality Management Programs (PFP, QCP, and 
QC/QA).  It has been revised to address the updated requirements for 
maintaining active certification in the IDOT Quality Management Training 
Program, adding the technician trainee role to personnel, and to fix a table 
reference. 

This special provision should be inserted into all HMA paving contracts. 

The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the January 17, 2025 and subsequent lettings.  The 
Project Coordination and Implementation Section will include a copy in the 
contract. 

80456m 



HOT-MIX ASPHALT (BDE) 
 
Effective:  January 1, 2024 
Revised:  January 1, 2025 
 
Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“ (2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 
Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project.  If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used.  The initial Gmm will be 
the last available Department test result from a QMP project.  If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 

“ (2) The Contractor shall complete split verification sample tests listed in the Limits of 
Precision table in Article 1030.09(h)(1).” 

In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 

 



“ When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Revise the tenth paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“ Production is not required to stop after a test strip has been constructed.” 
 
 
80456 



 

To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Hot-Mix Asphalt – Longitudinal Joint 
 Sealant 

Date: April 21, 2023 
 

This special provision was developed by the Central Bureau of Materials to 
provide longitudinal joint sealant (LJS) in half-widths for applications, like inlays 
(mill and fill) or narrow stage construction, where the full width of LJS is not 
possible in a single application operation.  It also requires a fine aggregate 
cover when the forecast calls for rain and traffic is to be on the LJS or when 
pickup/tracking is likely.  It has been revised to clarify payment for fine 
aggregate will be included in the cost of the LJS, same as tack coat and full 
lane sealant.  
 
This special provision should be inserted into contracts with longitudinal joint 
sealant. 
 
Designer Note:  Ideally, LJS should be applied in one single 18-inch wide (full 
width) application centered on the joint of the HMA lift to be placed above it.  
LJS half-width should only be used when new HMA is only being placed on one 
side of the joint (e.g. inlays) or in the case of narrow stage construction 
requiring two half-width applications for each side of the joint.  LJS is 
recommended on lane to lane joints and not edge joints.  If both 
LONGITUDINAL JOINT SEALANT and LONGITUDINAL JOINT SEALANT, 
HALF-WIDTH are used, plans should clearly indicate the locations of each via 
a schedule, typical sections, and/or stage construction details. 
 
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the August 4, 2023 and subsequent lettings.  The Project 
Coordination and Implementation Section will include a copy in the contract. 
 
 
80446m 



HOT-MIX ASPHALT – LONGITUDINAL JOINT SEALANT (BDE) 
 
Effective:  November 1, 2022 
Revised:  August 1, 2023 

 
Add the following after the second sentence in the eighth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ If rain is forecasted and traffic is to be on the LJS or if pickup/tracking of the LJS 
material is likely, the LJS shall be covered immediately following its application with 
FA 20 fine aggregate mechanically spread uniformly at a rate of 1.5 ± 0.5 lb/sq yd 
(0.75 ± 0.25 kg/sq m).  Fine aggregate landing outside of the LJS shall be removed 
prior to application of tack coat.” 

 
Add the following after the first sentence in the ninth paragraph of Article 406.06(h)(2) of the 
Standard Specifications: 

 
“ LJS half-width shall be applied at a width of 9 ± 1 in. (225 ± 25 mm) in the immediate 
lane to be placed with the outside edge flush with the joint of the next HMA lift.  The 
vertical face of any longitudinal joint remaining in place shall also be coated.” 

 
Add the following after the eleventh paragraph of Article 406.06(h)(2) of the Standard 
Specifications: 
 

“LJS Half-Width Application Rate, lb/ft (kg/m) 1/ 

Lift Thickness, 
in. (mm) 

Coarse Graded Mixture 

(IL-19.0, IL-19.0L, IL-9.5, 
IL-9.5L, IL-4.75) 

Fine Graded 
Mixture 

(IL-9.5FG) 

SMA Mixture 
(SMA-9.5, 
SMA-12.5) 

¾ (19) 0.44 (0.66)   
1 (25) 0.58 (0.86)   

1 ¼ (32) 0.66 (0.98) 0.44 (0.66)  
1 ½ (38) 0.74 (1.10) 0.48 (0.71) 0.63 (0.94) 
1 ¾ (44) 0.82 (1.22) 0.52 (0.77) 0.69 (1.03) 
2 (50) 0.90 (1.34) 0.56 (0.83) 0.76 (1.13) 

≥ 2 ¼ (60) 0.98 (1.46)   
 
1/ The application rate includes a surface demand for liquid.  The thickness of the 

LJS may taper from the center of the application to a lesser thickness on the edge 
of the application, provided the correct width and application rate are maintained.” 

 
Revise the second paragraph of Article 406.13(b) of the Standard Specifications to read: 
 

“ Aggregate for covering tack, LJS, or FLS will not be measured for payment.” 
 
Add the following to the end of the second paragraph of Article 406.14 of the Standard 
Specifications: 



 
“ Longitudinal joint sealant (LJS) half-width will be paid for at the contract unit price per foot 

(meter) for LONGITUDINAL JOINT SEALANT, HALF-WIDTH.” 
 
 
80446 



 

To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Illinois Works Apprenticeship Initiative – 
 State Funded Contracts 

Date: January 12, 2024 
 

This special provision was created for the Illinois Works Jobs Program Act 
(30 ILCS 559/20-1 et seq.).  It has been revised to increase job opportunities 
for Illinois Works graduates and provide compliance accountability measures in 
accordance with HB 2300 signed into law on July 28, 2023. 
 
This special provision should be inserted into all nonfederal-aid contracts. 
  
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the April 26, 2024 and subsequent lettings.  The Project 
Coordination and Implementation Section will include a copy in the contract. 
 
 
80438m 
 
 



ILLINOIS WORKS APPRENTICESHIP INITIATIVE – STATE FUNDED CONTRACTS (BDE) 
 
Effective:  June 2, 2021 
Revised:  April 2, 2024 
 
Illinois Works Jobs Program Act (30 ILCS 559/20-1 et seq.).  For contracts having an awarded 
contract value of $500,000 or more, the Contractor shall comply with the Illinois Works 
Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all applicable administrative rules.  The 
goal of the Illinois Apprenticeship Works Initiative is that apprentices will perform either 10% of 
the total labor hours actually worked in each prevailing wage classification or 10% of the estimated 
labor hours in each prevailing wage classification, whichever is less.  Of this goal, at least 50% of 
the labor hours of each prevailing wage classification performed by apprentices shall be 
performed by graduates of the Illinois Works Pre-Apprenticeship Program, the Illinois Climate 
Works Pre-Apprenticeship Program, or the Highway Construction Careers Training Program.   
 
The Contractor may seek from the Department of Commerce and Economic Opportunity (DCEO) 
a waiver or reduction of this goal in certain circumstances pursuant to 30 ILCS 559/20-20(b).  The 
Contractor shall ensure compliance during the term of the contract and will be required to report 
on and certify its compliance.  An apprentice use plan, apprentice hours, and a compliance 
certification shall be submitted to the Engineer on forms provided by the Department and/or 
DCEO. 
 
 
80438 



To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Pavement Marking Inspection 

Date: January 10, 2025 

This special provision was developed by the Bureau of Operations to clarify 
that paint pavement markings will not be subject to a winter performance period 
inspection. 

This special provision should be inserted into all contracts with pavement 
markings. 

The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the April 25, 2025 and subsequent lettings.  The Project 
Coordination and Implementation Section will include a copy in the contract. 

80464m 



PAVEMENT MARKING INSPECTION (BDE) 
 
Effective:  April 1, 2025 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications 
to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
 
 
80464 



 

To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Performance Graded Asphalt Binder 

Date: September 30, 2022 
 

 
This special provision was developed by the Central Bureau of Materials to allow 
additional modifiers in performance graded (PG) asphalt binder.  Ground tire 
rubber and softeners were added, as well as criteria to ensure long-term aging 
performance of our PG asphalt binders with and without modification. 
 
This special provision should be inserted into contracts containing the pay item 
BITUMINOUS MATERIALS (TACK COAT), or any of the following types of work. 
 

Section 312  Stabilized Subbase 
Section 355  HMA Base Course  
Section 356  HMA Base Course Widening 
Section 404  Micro-Surfacing and Slurry Sealing 
Section 405  Cape Seal 
Section 406  HMA Binder and Surface Course 
Section 407  HMA Pavement (Full-Depth) 
Section 442  Pavement Patching 
Section 507  Timber Structures 
Section 581  Waterproofing Membrane System 
BDE special provision “Ultra-Thin Bonded Wearing Course” 
Local Roads & Streets Recurring Special Provision “Reflective Crack Control 
Treatment” 

 
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the January 20, 2023 and subsequent lettings.  The Project 
Coordination and Implementation Section will include a copy in the contract. 

 
 

80441m 
 



PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 
Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) -5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SB/SBS or SBR).  Elastomers shall be added to the base 

asphalt binder to achieve the specified performance grade and shall be either a 
styrene-butadiene diblock, triblock copolymer without oil extension, or a styrene-
butadiene rubber.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the requirements shown in Table 1 or 2 for the 
grade shown on the plans. 

  



Table 1 - Requirements for Styrene-Butadiene Copolymer (SB/SBS) 
Modified Asphalt Binders 

Test 

Asphalt Grade 
SB/SBS PG 64-28 
SB/SBS PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 
SB/SBS PG 76-22 
SB/SBS PG 76-28 

Separation of Polymer 
ITP, "Separation of Polymer from 
Asphalt Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
Table 2 - Requirements for Styrene-Butadiene Rubber (SBR) 

Modified Asphalt Binders 

Test 

Asphalt Grade 
SBR PG 64-28 
SBR PG 70-22 

Asphalt Grade 
SB/SBS PG 64-34 
SB/SBS PG 70-28 

SBR PG 76-22 
SBR PG 76-28 

Separation of Polymer  
ITP, "Separation of Polymer from Asphalt 
Binder" 
Difference in °F (°C) of the softening 
point between top and bottom portions 4 (2) max. 4 (2) max. 

Toughness 
ASTM D 5801, 77 °F (25 °C), 
20 in./min. (500 mm/min.), in.-lbs (N-m) 110 (12.5) min. 110 (12.5) min. 

Tenacity 
ASTM D 5801, 77 °F (25 °C),  
20 in./min. (500 mm/min.), in.-lbs (N-m) 75 (8.5) min. 75 (8.5) min. 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 40 min. 50 min. 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 



grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 
Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm. 

 
The GTR modified asphalt binder shall meet the requirements of Table 3. 

 
Table 3 - Requirements for Ground Tire Rubber (GTR) 

Modified Asphalt Binders 

Test 
Asphalt Grade 
GTR PG 64-28 
GTR PG 70-22 

 

Asphalt Grade 
GTR PG 76-22 
GTR PG 76-28 
GTR PG 70-28 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, glycol 
amines, and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Articles 1032.05(b)(1) or 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 



asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  
 
Softener modified asphalt binders shall meet the requirements in Table 4.  

 
Table 4 - Requirements for Softener Modified Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5°C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 

 
Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 



2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 
grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS/SBR polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface Polymer Modified 
Binder or Surface 3/ 

30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 
3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 

the percentages specified for SBS/SBR polymer modified mixes.” 
 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 °F to 350 °F (149 °C to 177 °C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of ±0.40 percent.” 

 
 
80441 



 

To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Removal and Disposal of Regulated 
 Substances 

Date: January 12, 2024 
 

This special provision was developed by the Bureau of Design and 
Environment to provide options for temporarily staging topsoil, bring back 
priority pollutant analysis pay items so effluent water may be discharged on 
site, clarify the contractor’s responsibilities when choosing a disposal facility, 
and incorporate recurring language from the project specific special provision. 
It also allows for disposal outside of Illinois at facilities meeting Illinois 
regulations for governing landfills and clarifies hazardous waste is to be 
disposed of outside of Illinois as no facility in-state is currently accepting this 
material.  It has been revised to clarify that, when circumstances are beyond 
the Contractor’s control, extra work payment for temporary staging is for the 
specific soil classifications that are to be managed and disposed of (not topsoil 
for re-use). 
 
This special provision should be inserted into all contracts. 
 
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the April 26, 2024 and subsequent lettings.  The Project 
Coordination and Implementation Section will include a copy in the contract. 
 
 
80455m 
 



REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2024 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 



odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 



 

To: Regional Engineers 

From: Jack A. Elston 

Subject: Special Provision for Vehicle and Equipment Warning Lights 

Date: August 5, 2022 
 

 
This special provision was developed to improve work zone safety by requiring 
the Contractor’s vehicles and equipment to be equipped with warning lights. 
 
This special provision should be inserted into contracts with closed lane 
construction.  It should not be used with moving operations only contracts. 
 
The districts should include the BDE Check Sheet marked with the applicable 
special provisions for the November 18, 2022 and subsequent lettings.  The 
Project Coordination and Implementation Section will include a copy in the 
contract. 
 
 
80439m 
 
 



 

VEHICLE AND EQUIPMENT WARNING LIGHTS (BDE) 
 
Effective:  November 1, 2021 
Revised:  November 1, 2022 
 
Add the following paragraph after the first paragraph of Article 701.08 of the Standard 
Specifications: 
 

“ The Contractor shall equip all vehicles and equipment with high-intensity oscillating, rotating, 
or flashing, amber or amber-and-white, warning lights which are visible from all directions.  In 
accordance with 625 ILCS 5/12-215, the lights may only be in operation while the vehicle or 
equipment is engaged in construction operations.” 
 
 
80439 



All District Engineers, Walter S. Kos & Miguel d'Escoto

Michael L. Hine

Special Provision for Working Days

January 11, 2002

This special provision was developed by the Bureau of Design & Environment
as a result of changes to the letting proposal.

It should be inserted into all working day contracts.

The districts should include the BDE Check Sheet marked with the applicable
special provisions for the April 26, 2002 and subsequent lettings.  The Project
Development and Implementation Section will include the paper copy in the
contract.

This special provision will be transferred through the E-mail System to the
district offices on January 11, 2002.

80071m



WORKING DAYS (BDE)

Effective: January 1, 2002

The Contractor shall complete the work within            working days.

80071
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State of Illinois  

DEPARTMENT OF TRANSPORTATION  
Bureau of Local Roads and Streets 

 
SPECIAL PROVISION 

FOR 
BITUMINOUS MATERIALS COST ADJUSTMENT FOR LOCAL LETTINGS 

 
(RETURN FORM WITH BID)  

 
Effective:  June 16, 2017 
Revised:                      .  

 
 
Description.  Bituminous material cost adjustments will be made to provide additional 
compensation to the Contractor, or credit to the project owner, for fluctuations in the cost of 
bituminous materials when optioned by the Contractor.  The bidder shall indicate on the attached 
form whether or not this special provision will be part of the contract and submit the completed 
form with his/her bid.  Failure to submit the form, or failure to fill out the form completely, shall 
make this contract exempt of bituminous materials cost adjustments. 
 
The adjustments shall apply to permanent and temporary hot-mix asphalt (HMA) mixtures, 
bituminous surface treatments (cover and seal coats), and preventative maintenance type surface 
treatments that are part of the original proposed construction, or added as extra work and paid for 
by agreed unit prices.  The adjustments shall not apply to bituminous prime coats, tack coats, 
crack filling/sealing, joint filling/sealing, or extra work paid for at a lump sum price or by force 
account. 
 
Method of Adjustment.  Bituminous materials cost adjustments will be computed as follows. 
 
CA = (BPIP - BPIL) x (%ACV  / 100) x Q 
 
Where: CA = Cost Adjustment, $. 
 BPIP = Bituminous Price Index, as published by the Department of Transportation for 

the month the work is performed, $/ton ($/metric ton). 
 BPIL = Bituminous Price Index, as published by the Department of Transportation for 

the month prior to the letting for work paid for at the contract price; or for the 
month the agreed unit price letter is submitted by the Contractor for extra work 
paid for by agreed unit price, $/ton ($/metric ton). 

 %ACV = Percent of virgin Asphalt Cement in the Quantity being adjusted.  For HMA 
mixtures, the % ACV will be determined from the adjusted job mix formula.  For 
bituminous materials applied, a performance graded or cutback asphalt will be 
considered to be 100% ACV and undiluted emulsified asphalt will be considered 
to be 65% ACV. 

 Q = Authorized construction Quantity, tons (metric tons) (see below). 
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For HMA mixtures measured in square yards:  Q, tons = A x D x (Gmb x 46.8) / 2000.  For HMA 
mixtures measured in square meters:  Q, metric tons = A x D x (Gmb x 1) / 1000.  When computing 
adjustments for full-depth HMA pavement, separate calculations will be made for the binder and 
surface courses to account for their different Gmb and % ACV. 
 
For bituminous materials measured in gallons: Q, tons = V x 8.33 lb/gal x SG / 2000 
For bituminous materials measured in liters: Q, metric tons = V x 1.0 kg/L x SG / 1000 
 
Where: A = Area of the HMA mixture, sq yd (sq m). 
 D = Depth of the HMA mixture, in. (mm). 
 Gmb = Average bulk specific gravity of the mixture, from the approved mix design. 
 V = Volume of the bituminous material, gal (L). 
 SG = Specific Gravity of bituminous material as shown on the bill of lading. 
 
Basis of Payment.  Bituminous materials cost adjustments may be positive or negative but will 
only be made when there is a difference between the BPIL and BPIP in excess of five percent, as 
calculated by: 
 
Percent Difference = {(BPIL – BPIP) ÷ BPIL} × 100 
 
Bituminous materials cost adjustments will be calculated for each calendar month in which 
applicable bituminous material is placed; and will be paid or deducted when all other contract 
requirements for the work placed during the month are satisfied.  The adjustments shall not apply 
during contract time subject to liquidated damages for completion of the entire contract. 
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Return With Bid 
 

OPTION FOR 
BITUMINOUS MATERIALS COST ADJUSTMENT 

 

  
 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form, or failure 
to fill out the form completely, shall make this contract exempt of bituminous materials cost 
adjustments.  After award, this form, when submitted, shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: _____________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract? 
 
  Yes   No  
 
 
Signature: ____________________________________________   Date: _________________  
 
 
 



LR 109-3 
  Page 1 of 4 

 

 
State of Illinois  

DEPARTMENT OF TRANSPORTATION  
Bureau of Local Roads and Streets 

 
SPECIAL PROVISION 

FOR 
FUEL COST ADJUSTMENT FOR LOCAL LETTINGS 

 
(RETURN FORM WITH BID)  

 
Effective:  June 16, 2017 
Revised:                      .  

 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the project owner, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall make 
this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate “Yes” 
for any category of work will make that category of work exempt from fuel cost adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  The 
adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and extra work paid for by agreed unit price will be subject 
to fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Extra work paid for at a lump sum price or by force account will not be 
subject to fuel cost adjustment.  Category descriptions and thresholds for application and the fuel 
usage factors which are applicable to each are as follows: 
 

(a) Categories of Work. 
 
(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, and 

206 of the IDOT Standard Specifications for Road and Bridge Construction including 
any modified standard or nonstandard items where the character of the work to be 
performed is considered earthwork.  The cumulative total of all applicable item plan 
quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in the fuel usage factor 
is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for trucking. 
 

(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items constructed 
under Sections 311, 312 and 351 of the IDOT Standard Specifications for Road and 
Bridge Construction including any modified standard or nonstandard items where the 
character of the work to be performed is considered construction of a subbase or 
aggregate, stabilized or modified base course.  The cumulative total of all applicable 
item plan quantities shall exceed 5000 tons (4500 metric tons).  Included in the fuel 
usage factor is a 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
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(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract pay 
items constructed under Sections 355, 406, 407 and 482 of the IDOT Standard 
Specifications for Road and Bridge Construction including any modified standard or 
nonstandard items where the character of the work to be performed is considered HMA 
bases, pavements and shoulders.  The cumulative total of all applicable item plan 
quantities shall exceed 5000 tons (4500 metric tons).  Included in the fuel usage factor 
is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 
 

(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  
Contract pay items constructed under Sections 353, 420, 421 and 483 of the IDOT 
Standard Specifications for Road and Bridge Construction including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered PCC base, pavement or shoulder.  The cumulative total of all applicable 
item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in the fuel usage 
factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 
 

(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 
$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 of the IDOT Standard Specifications for Road and Bridge Construction including 
any modified standard or nonstandard items where the character of the work to be 
performed is considered structure work when similar to that performed under these 
sections and not included in categories A through D. 
 

(b) Fuel Usage Factors. 
 
English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
 
Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 
Category  Conversion Factor 
 
B sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 
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Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department of Transportation for the 

month the work is performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department of Transportation for the 

month prior to the letting for work paid for at the contract price; or for the month 
the agreed unit price letter is submitted by the Contractor for extra work paid for 
by agreed unit price, $/gal ($/liter) 

 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform the 
work. 
 
Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made when 
there is a difference between the FPIL and FPIP in excess of five percent, as calculated by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
 
Fuel cost adjustments will be calculated for each calendar month in which applicable work is 
performed; and will be paid or deducted when all other contract requirements for the items of work 
are satisfied.  The adjustments shall not apply during contract time subject to liquidated damages 
for completion of the entire contract. 
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Return With Bid 
 

OPTION FOR  
FUEL COST ADJUSTMENT 

 

  
 

The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: _______________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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State of Illinois 
DEPARTMENT OF TRANSPORTATION 

Bureau of Local Roads & Streets 
SPECIAL PROVISION 

FOR 
LOCAL QUALITY ASSURANCE/ QUALITY MANAGEMENT QC/QA 

Effective: January 1, 2022 
 
Replace the first five paragraphs of Article 1030.06 of the Standard Specifications with the 
following: 
 

“ 1030.06 Quality Management Program.  The Quality Management Program (QMP) will be 
Quality Control / Quality Assurance (QC/QA) according to the following.” 

 
Delete Article 1030.06(d)(1) of the Standard Specifications. 
 
Revise Article 1030.09(g)(3) of the Standard Specifications to read: 
 

“ (3) If core testing is the density verification method, the Contractor shall provide personnel 
and equipment to collect density verification cores for the Engineer.  Core locations 
will be determined by the Engineer following the document “Hot-Mix Asphalt QC/QA 
Procedure for Determining Random Density Locations” at density verification intervals 
defined in Article 1030.09(b).  After the Engineer identifies a density verification 
location and prior to opening to traffic, the Contractor shall cut a 4 in. (100 mm) 
diameter core.  With the approval of the Engineer, the cores may be cut at a later time.” 

 
Revise Article 1030.09(h)(2) of the Standard Specifications to read: 
 

“ (2) After final rolling and prior to paving subsequent lifts, the Engineer will identify the 
random density verification test locations.  Cores or nuclear density gauge testing will 
be used for density verification.  The method used for density verification will be as 
selected below. 

   
Density Verification Method 

 Cores 
 Nuclear Density Gauge (Correlated when 

paving ≥ 3,000 tons per mixture) 
 

  Density verification test locations will be determined according to the document “Hot-
Mix Asphalt QC/QA Procedure for Determining Random Density Locations”.  The 
density testing interval for paving wider than or equal to 3 ft (1 m) will be 0.5 miles (800 
m) for lift thicknesses of 3 in. (75 mm) or less and 0.2 miles (320 m) for lift thicknesses 
greater than 3 in. (75 mm).  The density testing interval for paving less than 3 ft (1 m) 
wide will be 1 mile (1,600 m).  If a day’s paving will be less than the prescribed density 
testing interval, the length of the day’s paving will be the interval for that day.  The 
density testing interval for mixtures used for patching will be 50 patches with a 
minimum of one test per mixture per project.   

 
  If core testing is the density verification method, the Engineer will witness the 

Contractor coring, and secure and take possession of all density samples at the 
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 

 
 

 



Overtime

Trade Title Rg Type C Base Foreman M-F Sa Su Hol H/W Pension Vac Trng
Other 
Ins

Add OT 
1.5x owed

Add OT 
2.0x owed

ASBESTOS ABT-GEN All ALL 50.15 51.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

ASBESTOS ABT-MEC All BLD 41.27 44.57 1.5 1.5 2.0 2.0 15.84 16.02 0.00 0.90 3.11 6.21

BOILERMAKER All BLD 58.91 64.21 2.0 2.0 2.0 2.0 7.07 27.02 0.00 3.69 2.31 0.00 39.30

BRICK MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

CARPENTER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

CEMENT MASON All ALL 52.00 54.00 2.0 1.5 2.0 2.0 17.81 23.00 0.00 1.15 2.00 4.00

CERAMIC TILE FINISHER All BLD 47.09 47.09 1.5 1.5 2.0 2.0 13.00 16.82 0.00 1.09 0.00 5.17 10.34

CERAMIC TILE LAYER All BLD 54.84 59.84 1.5 1.5 2.0 2.0 13.00 20.68 0.00 1.17 0.00 7.15 14.30

COMMUNICATION 
ELECTRICIAN

All BLD 49.86 54.85 1.5 1.5 2.0 2.0 15.60 14.43 1.25 1.22 0.15 0.00 0.00

ELECTRIC PWR EQMT OP All ALL 62.10 68.14 1.5 1.5 2.0 2.0 13.08 20.88 0.00 3.32 0.00 18.64 37.28

ELECTRIC PWR GRNDMAN All ALL 48.44 68.14 1.5 1.5 2.0 2.0 10.20 16.29 0.00 2.60 0.00 14.55 29.09

ELECTRIC PWR LINEMAN All ALL 62.10 68.14 1.5 1.5 2.0 2.0 13.08 20.88 0.00 3.32 0.00 18.64 37.28

ELECTRICIAN All ALL 55.55 61.11 1.5 1.5 2.0 2.0 19.06 20.61 1.50 1.78 0.40 0.00 0.00

ELEVATOR CONSTRUCTOR All BLD 67.84 76.32 2.0 2.0 2.0 2.0 16.18 20.96 5.42 0.75 0.00 0.00

FENCE ERECTOR All ALL 51.00 53.00 1.5 1.5 2.0 2.0 13.74 18.32 0.00 0.75 0.00 0.00

GLAZIER All BLD 51.55 53.05 1.5 2.0 2.0 2.0 15.64 26.18 0.00 2.27 0.00 0.00 0.00

HEAT/FROST INSULATOR All BLD 55.02 58.32 1.5 1.5 2.0 2.0 15.84 19.01 0.00 0.90 4.60 9.20

IRON WORKER All ALL 59.26 62.76 2.0 2.0 2.0 2.0 18.30 26.31 0.00 0.49 0.00 0.00 0.00

LABORER All ALL 50.15 50.90 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

LATHER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

MACHINIST All BLD 58.39 62.39 1.5 1.5 2.0 2.0 9.93 8.95 1.85 1.47 0.00 0.00

MARBLE FINISHER All ALL 39.50 53.55 1.5 1.5 2.0 2.0 12.70 22.32 0.00 0.73 0.00 2.88 5.76

MARBLE SETTER All BLD 51.00 56.10 1.5 1.5 2.0 2.0 12.70 24.01 0.00 0.92 0.00 3.73 7.45

MATERIAL TESTER I All ALL 40.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MATERIALS TESTER II All ALL 45.15 1.5 1.5 2.0 2.0 17.71 16.92 0.00 0.91 0.00 0.00

MILLWRIGHT All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

Cook County Prevailing Wage Rates posted on 5/19/2025



OPERATING ENGINEER All BLD 1 60.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 2 59.50 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 3 56.95 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 4 55.20 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 5 64.55 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 6 61.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All BLD 7 63.80 64.80 2.0 2.0 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 1 69.35 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 2 67.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 3 63.35 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 4 58.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 5 70.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All FLT 6 58.85 69.35 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 1 59.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 2 58.45 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 3 56.40 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 4 55.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 5 53.80 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 6 62.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

OPERATING ENGINEER All HWY 7 60.00 63.00 1.5 1.5 2.0 2.0 23.70 20.80 2.00 2.70 0.00 0.00 0.00

ORNAMENTAL IRON 
WORKER

All ALL 57.51 60.51 2.0 2.0 2.0 2.0 14.31 26.50 0.00 2.00 0.00 0.00 0.00

PAINTER All ALL 53.05 59.68 1.5 1.5 1.5 2.0 15.76 16.19 0.00 1.86 0.00 0.00 0.00

PAINTER - SIGNS All BLD 46.76 52.53 1.5 1.5 2.0 2.0 8.20 16.81 0.00 0.00 0.00 0.00 0.00

PILEDRIVER All ALL 55.11 57.11 1.5 1.5 2.0 2.0 12.89 26.26 2.15 0.93 0.00 0.00 0.00

PIPEFITTER All BLD 57.00 60.00 1.5 1.5 2.0 2.0 13.65 22.85 0.00 3.12 0.00 0.00 0.00

PLASTERER All BLD 50.00 53.00 1.5 1.5 2.0 2.0 17.81 21.22 0.00 1.15 0.00 0.00

PLUMBER All BLD 58.55 62.05 1.5 1.5 2.0 2.0 17.75 17.74 0.00 1.83 0.00 0.00

ROOFER All BLD 50.25 55.25 1.5 1.5 2.0 2.0 11.98 17.34 0.00 1.11 0.00 0.00 0.00

SHEETMETAL WORKER All BLD 53.05 57.29 1.5 1.5 2.0 2.0 14.88 28.65 0.00 1.15 0.00 0.00 0.00
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SIGN HANGER All BLD 36.72 39.66 1.5 1.5 2.0 2.0 7.45 4.70 0.00 0.00 0.00 0.00 0.00

SPRINKLER FITTER All BLD 60.00 62.75 1.5 1.5 2.0 2.0 14.95 19.40 0.00 1.10 0.00 0.00 0.00

STEEL ERECTOR All ALL 59.26 62.76 2.0 2.0 2.0 2.0 18.30 26.31 0.00 0.49 0.00 0.00 0.00

STONE MASON All BLD 52.06 57.27 1.5 1.5 2.0 2.0 12.70 24.54 0.00 1.24 0.00 3.99 7.98

SURVEY WORKER All BLD 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00

SURVEY WORKER All HWY 56.50 57.50 1.5 1.5 2.0 2.0 17.75 14.15 0.00 1.49 0.00 0.00

TERRAZZO FINISHER All BLD 48.94 48.94 1.5 1.5 2.0 2.0 13.00 18.42 0.00 1.11 0.00 4.22 8.44

TERRAZZO MECHANIC All BLD 52.85 56.35 1.5 1.5 2.0 2.0 13.00 19.81 0.00 1.15 0.00 4.47 8.94

TRAFFIC SAFETY WORKER I All HWY 42.10 43.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRAFFIC SAFETY WORKER II ALL HWY 43.10 44.70 1.5 1.5 2.0 2.0 11.11 9.81 0.00 1.05 0.00 0.00 0.00

TRUCK DRIVER E ALL 1 43.45 1.5 1.5 2.0 2.0 13.15 16.09 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER E ALL 2 43.70 1.5 1.5 2.0 2.0 13.15 16.09 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER E ALL 3 43.90 1.5 1.5 2.0 2.0 13.15 16.09 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER E ALL 4 44.10 1.5 1.5 2.0 2.0 13.15 16.09 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER W ALL 1 43.43 1.5 1.5 2.0 2.0 11.70 16.11 0.00 0.25 0.00 0.00

TRUCK DRIVER W ALL 2 43.58 1.5 1.5 2.0 2.0 11.70 16.11 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER W ALL 3 43.78 1.5 1.5 2.0 2.0 11.70 16.11 0.00 0.25 0.00 0.00 0.00

TRUCK DRIVER W ALL 4 43.98 1.5 1.5 2.0 2.0 11.70 16.11 0.00 0.25 0.00 0.00 0.00

TUCKPOINTER All BLD 51.53 52.53 1.5 1.5 2.0 2.0 10.05 22.66 0.00 1.15 0.00 0.00 0.00

Legend
Rg Region
Type Trade Type - All,Highway,Building,Floating,Oil & Chip,Rivers
C Class
Base Base Wage Rate
OT M-F Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number 
listed is the multiple of the base wage.
OT Sa Overtime pay required for every hour worked on Saturdays
OT Su Overtime pay required for every hour worked on Sundays
OT Hol Overtime pay required for every hour worked on Holidays
H/W Health/Welfare benefit
Vac Vacation
Trng Training

Cook County Prevailing Wage Rates posted on 5/19/2025
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Route(s) (Street/Road Name)

1st Ave and 2nd Ave

Section Number

25-00022-00-RS

County

Cook

Local Public Agency

Phoenix

PROPOSAL

1.    Proposal of
Contractor's Name

Contractor's Address

.

2.   The plans for the proposed work are those prepared byThe Antero Group, LLC

      and approved by the Department of Transportation on .

3.    The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard 
Specifications for Road and Bridge Construction" and the " Supplemental Specifications and Recurring Special Provisions" thereto, 
adopted and in effect on the date of invitation for bids. 

 
4.    The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for 

Recurring Special Provisions" contained in this proposal.

5.    The undersigned agrees to complete the work within 15 working days or by

is granted in accordance with the specifications.

6.    The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of 
the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted 
and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond of check shall be 
forfeited to the Awarding Authority.  
 

7.    Each pay item should have a unit price and a total price.  If no total price is shown or if there is a discrepancy between the products of 
the unit price multiplied by the quantity, the unit price shall govern.  If a unit price is omitted, the total price will be divided by the 
quantity in order to establish a unit price. A bid may be declared unacceptable if neither a unit price nor a total price is shown. 

 
8.    The undersigned submits herewith the schedule of prices on BLR 12201 covering the work to be performed under this contract. 
 
9.    The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12201, the work 

shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids 
below. 

 
10.   A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for

unless additional time

Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either 
a bid bond, if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable 

to: Village Treasurer of Phoenix .

The amount of the check is ( ).

Attach Cashier's Check or Certified Check Here

In the event that one proposal guaranty check is intended to cover two or more bid proposals, the amount must be equal to the 
sum of the proposal guaranties which would be required for each individual bid proposal. If the proposal guaranty check is 
placed in another bid proposal, state below where it may be found.

The proposal guaranty check will be found in the bid proposal for: Section Number .
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Route(s) (Street/Road Name)

1st Ave and 2nd Ave

Section Number

25-00022-00-RS

County

Cook

Local Public Agency

Phoenix

CONTRACTOR CERTIFICATIONS

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.    
    
1.    Debt Delinquency. The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax 

administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedure 
established by the appropriate Revenue Act, its liability for the tax or the amount of the tax. Making a false statement voids the 
contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.  

2.    Bid-Rigging or Bid Rotating. The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting 
with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.  

A violation of section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony 
sentencing, provides that any person convicted of this offense, or any similar offense of any state or the United States which contains 
the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or 
local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction 
under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the 
corporation: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to 
contract that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a 
director, officer or a high managerial agent on behalf of the corporation.  

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony 
sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains 
the same elements as this offense shall be permanently barred from contracting with any unit of State of Local government. No 
corporation shall be barred from contracting with any unit of State or Local government as a result of a conviction under this Section of 
any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been 
finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that 
the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high 
managerial agent on behalf of the corporation.   

3.    Bribery. The bidder or contractor or subcontractor, respectively, certifies that, it has not been convicted of bribery or attempting to 
bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such 
conduct which is a matter or record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on 
behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.   

4.    Interim Suspension or Suspension. The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a 
suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative code. Furthermore, if 
suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be canceled.
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Route(s) (Street/Road Name)

1st Ave and 2nd Ave

Section Number

25-00022-00-RS

County

Cook

Local Public Agency

Phoenix

SIGNATURES

(If an individual)

Business Address

City State Zip Code

(If a partnership)
Firm Name

Title 

Business Address

City State Zip Code

Insert the Names and Addresses of all Partners

(If a corporation) Corporate Name 

Title 

Business Address

City State Zip Code

Insert Names of Officers President

Bidder Signature & Date

Signature & Date

Signature & Date
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Secretary

Treasurer

Attest:

Secretary



Schedule of Prices

Page 1 of 1 BLR 12201 (Rev. 05/07/21)Printed 06/12/25

Contractor's Name

Contractor's Address City State Zip Code

Local Public Agency

Phoenix

County

Cook

Section Number

25-00022-00-RS

Route(s) (Street/Road Name)

1st Ave and 2nd Ave

Schedule for Multiple Bids

Combination Letter Section Included in Combinations Total

Schedule for Single Bid 
(For complete information covering these items, see plans and specifications.)

Item Number Items Unit Quantity Unit Price Total

67100100 Mobilization L SUM 1

70102620 Traffic Control and Protection L SUM 1

28000510 Inlet Filters EACH 16

44000157 HMA Surface Removal, 2" SQ YD 4440

40604060 HMA Surface Cse, Mix D, N50 TON 500

40600290 Bituminous Mat (Tack Coat) POUND 5600

78001130 Paint Pavement Marking, 6" FOOT 285

78001180 Paint Pavement Marking, 24" FOOT 68

Z0018500 Drainage Str to be Cleaned EACH 16

Bidder's Total Proposal

 1. Each pay item should have a unit price and a total price. 

 2. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price 
shall govern. 

 3. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price. 

 4. A bid may be declared unacceptable if neither a unit price or total price is shown.  



Affidavit of Availability

Page 1 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Printed 05/02/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 05/02/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

2 3 4 Awards Pending 1

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 05/02/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts
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For the Letting of

Affidavit of Availability

Printed 05/02/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)

Add pages for additional contracts



Page 9 of 10 BC 57 (Rev. 02/16/21)

For the Letting of

Affidavit of Availability

Printed 05/02/25

Bureau of Construction 
2300 South Dirksen Parkway/Room 322 
Springfield, IL 62764

Instructions: Complete this form by either typing or using black ink. "Authorization to Bid" will 
not be issued unless both sides of this form are completed in detail. Use additional forms 
as needed to list all work.

Part I. Work Under Contract
List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not 
yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted 
dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work 
is contracted, show NONE.

1 2 3 4
Awards 
Pending

Accumulated 
Totals

Contract Number

Contract With

Estimated Completion Date

Total Contract Price

Uncompleted Dollar Value if Firm 
is the Prime Contractor 
Uncompleted Dollar Value if Firm 
is the Subcontractor

Total Value of All Work

Part II. Awards Pending and Uncompleted Work to be done with your own forces.
List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work 
subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your 
company. If no work is contracted, show NONE.

Earthwork

Portland Cement Concrete Paving

HMA Plant Mix

HMA Paving

Clean & Seal Cracks/Joints

Aggregate Bases, Surfaces

Highway, R.R., Waterway Struc.

Drainage

Electrical

Cover and Seal Coats

Concrete Construction

Landscaping

Fencing

Guardrail

Painting

Signing

Cold Milling, Planning, Rotomilling

Demolition

Pavement Markings (Paint)

Other Construction (List)

Totals
Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the “Illinois Procurement Code."  Failure to comply will result 
in non-issuance of an "Authorization To Bid."  This form has been approved by the State Forms Management Center.
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Part III. Work Subcontracted to Others.
For each contract described in Part I, list all the work you have subcontracted to others.

1 2 3 4 Awards Pending

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Subcontractor

Type of Work

Subcontract Price

Amount Uncompleted

Total Uncompleted

Notary

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the 
undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or 
rejected and ALL estimated completion dates.

Officer or Director

Title

Signature Date 

Company

Address

City State Zip Code

(Signature of Notary Public)

Subscribed and sworn to before me

this day of ,

My commission expires

(Notary Seal)



Local Public Agency 
Proposal Bid Bond

Page 1 of 2 BLR 12230 (Rev. 01/19/23)Completed05/19/25

WE, as PRINCIPAL, and

as SURETY, are held jointly,

severally and firmly bound unto the above Local Public Agency (hereafter referred to as "LPA") in the penal sum of 5% of the total bid 
price, or for the amount specified in the proposal documents in effect on the date of invitation for bids, whichever is the lesser sum.  We 
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly pay to the LPA this sum under the conditions of this 
instrument. 
 WHEREAS THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, the said PRINCIPAL is submitting a written 
proposal to the LPA acting through its awarding authority for the construction of the work designated as the above section. 
 THEREFORE if the proposal is accepted and a contract awarded to the PRINCIPAL by the LPA for the above designated section 
and the PRINCIPAL shall within fifteen (15) days after award enter into a formal contract, furnish surety guaranteeing the faithful 
performance of the work, and furnish evidence of the required insurance coverage, all as provided in the "Standard Specifications for Road 
and Bridge Construction" and applicable Supplemental Specifications, then this obligation shall become void; otherwise it shall remain in 
full force and effect. 
 IN THE EVENT the LPA determines the PRINCIPAL has failed to enter into a formal contract in compliance with any 
requirements set forth in the preceding paragraph, then the LPA acting through its awarding authority shall immediately be entitled to 
recover the full penal sum set out above, together with all court costs, all attorney fees, and any other expense of recovery. 

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by their 

respective officers this
Day

of
Month and Year

Principal

Company Name

Signature & Date

Company Name

Signature & Date

By: By:

Title Title

(If Principal is a joint venture of two or more contractors, the company names, and authorized signatures of each contractor must be 
affixed.)

Surety
Name of Surety

COUNTY OF

I , a Notary Public in and for said county do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of 
PRINCIPAL and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said 
instruments as their free and voluntary act for the uses and purposes therein set forth. 

Given under my hand and notarial seal this day of
Month and Year

Date commission expires

(SEAL, if required by the LPA) 

Local Public Agency

Phoenix

County

Cook

Section Number

25-00022-00-RS

.

By:

Day

STATE OF IL

Signature of Attorney-in-Fact Signature & Date

Notary Public Signature & Date
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Local Public Agency

Phoenix

County

Cook

Section Number

25-00022-00-RS

Completed05/19/25

ELECTRONIC BID BOND

Electronic bid bond is allowed (box must be checked by LPA if electronic bid bond is allowed)

The Principal may submit an electronic bid bond, in lieu of completing the above section of the Proposal Bid Bond Form. By providing an 
electronic bid bond ID code and signing below, the Principal is ensuring the identified electronic bid bond has been executed and the 
Principal and Surety are firmly bound unto the LPA under the conditions of the bid bond as shown above. (If PRINCIPAL is a joint venture 
of two or more contractors, an electronic bid bond ID code, company/Bidder name title and date must be affixed for each contractor in the 
venture.)
Electronic Bid Bond ID Code Company/Bidder Name

Title

Signature & Date



Apprenticeship and 
Training Program Certification
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Local Public Agency

Phoenix
County

Cook
Street Name/Road Name

1st Ave and 2nd Ave
Section Number

25-00022-00-RS

All contractors are required to complete the following certification

For this contract proposal or for all bidding groups in this deliver and install proposal.

For the following deliver and install bidding groups in this material proposal.

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract 
to be awarded to the lowest responsive and responsible bidder.  The award decision is subject to approval by the Department. In addition 
to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidder's subcontractors to disclose 
participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's 
Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups.  Therefore, all bidders 
are required to complete the following certification:

1. Except as provided in paragraph 4 below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a 
group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with 
its own employees.  

 2. The undersigned bidder further certifies, for work to be performed by subcontract, that each of its subcontractors either (A) is, at the 
time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 
performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the 
work of the subcontract.  

 3. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the 
Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's 
employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate 
any type of work or craft job category for which there is no applicable apprenticeship or training program available.

4. Except for any work identified above, if any bidder or subcontractor shall perform all or part of the work of the contract or deliver and 
install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages 
would be required, check the following box, and identify the owner/operator workforces and positions of ownership.

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification 
provision to be included in all approved subcontracts.  The bidder is responsible for making a complete report and shall make certain that 
each type of work or craft job category that will be utilized on the project is accounted for and listed.  The Department at any time before or 
afterward may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of 
Labor evidencing such participation by the contractor and any or all of its subcontractors.  In order to fulfill the participation requirement, it 
shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or 
employment during the performance of the work of this contract or deliver and install proposal.      

Bidder

Title

Signature & Date

Address City State Zip Code



Affidavit of Illinois Business Office
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Local Public Agency

Phoenix

County

Cook

Street Name/Road Name

1st Ave and 2nd Ave

Section Number

25-00022-00-RS

I,
Name of Affiant

of
City of Affiant

,
State of Affiant

,

being first duly sworn upon oath, state as follows:

1. That I am the 
Officer or Position

of
Bidder

.

2. That I have personal knowledge of the facts herein stated.

3. That, if selected under the proposal described above,
Bidder

, will maintain a business office in the

State of Illinois, which will be located in
County

County, Illinois.

4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by

this proposal.

5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.

Print Name of Affiant

Notary Public

Signed (or subscribed or attested) before me on

(name/s of person/s)

County

(SEAL) My commission expires

, authorized agent(s) of

(date) 
by

.
Bidder

State of IL

Notary Public Signature & Date

Signature & Date


